
Cheviot Road Widening Improvement Bid Date:

March 22, 2018

Engineer's Estimate: $3,100,000.00

Project No. 501215

 

REF NO. ITEM SPEC.  DESCRIPTION  UNIT   QUANT  UNIT COST TOTAL

ROADWAY ITEMS

   

1 201 CLEARING & GRUBBING, INCLUDING TREE REMOVAL LS 1

2 202 PAVEMENT REMOVED SY 2040

3 202 PAVEMENT REMOVED, ASPHALT SY 2265

4 202 WALK REMOVED SF 14020

5 202 STEPS REMOVED F 32

6 202 CONCRETE CURB REMOVED F 4110

7 202 PIPE REMOVED F 566

8 202 CATCH BASIN/INLET REMOVED EA 18

9 202 MANHOLE REMOVED EA 2

10 202 FENCE REMOVED F 62

11 202 LAMP HOLE REMOVED EA 1

12 202 PRIVATE SIGN REMOVED EA 12

13 202 MASONRY WALL REMOVED F 132

14 202 TRENCH DRAIN REMOVED EA 35

15 203 EXCAVATION, NOT INCLUDING EMBANKMENT CY 2855

16 203 EMBANKMENT CY 385

17 204 SUBGRADE COMPACTION SY 3115

18 204 EXCAVATION OF SUBGRADE, AS PER PLAN CY 985

19 204 GRANULAR MATERIAL, TYPE C, AS PER PLAN CY 985

20 204 PROOF ROLLING HR 5

21 204 GEOTEXTILE FABRIC, AS PER PLAN SY 3115

22 252 FULL DEPTH PAVEMENT SAWING F 3655

23 254 PAVEMENT PLANING SY 16320

24 255 FULL DEPTH PAVEMENT SAWING F 270

25 301 ASPHALT CONCRETE BASE, PG64-22 CY 620

26 301 ASPHALT CONCRETE BASE, PG64-22, FOR DRIVEWAYS CY 210

27 304 AGGREGATE BASE CY 425

28 410 TRAFFIC COMPACTED SURFACE, TYPE A CY 285

29

442 ASPHALT CONCRETE INTERMEDIATE COURSE, 19mm, TYPE 

A (448) CY 1035

30

442 ASPHALT CONCRETE SURFACE, TYPE B. 12.5 mm, TYPE A, 

448 CY 780

31

442 ASPHALT CONCRETE SURFACE, TYPE B. 12.5 mm, TYPE A, 

448, FOR DRIVEWAYS CY 65

32 452 NON-REINFORCED CONCRETE PAVEMENT (6"), CLASSQC1 SY 7

33 452 NON-REINFORCED CONCRETE PAVEMENT (8"), CLASSQC1 SY 1520
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34 608 CONCRETE WALK (5") SF 10570

35 608 CONCRETE WALK (5"), STAMPED, AS PER PLAN SF 2165

36 608 CONCRETE WALK (5") WITH INTEGRAL CURB, AS PER 

PLAN

SF 760

37 608 CONCRETE WALK (6") SF 320

38 608 CONCRETE WALK (8") SF 5335

39 608 CONCRETE STEPS, TYPE A F 68

40 608 CURB RAMP SF 1930

41 609 CURB, TYPE 6 F 4565

42 611 4" BASE PIPE UNDERDRAINS F 4150

43 611 4" CONDUIT, TYPE F F 100

44 611 4" CONDUIT, TYPE F, FOR UNDERDRAIN OUTLET F 90

45 611 6" CONDUIT, TYPE C F 35

46 611 6" CONDUIT, TYPE F F 140

47 611 12" CONDUIT, TYPE B F 518

48 611 12" CONDUIT, TYPE C F 81

49 611 12" CONDUIT, TYPE D F 17

50 611 15" CONDUIT, TYPE B F 37

51 611 15" CONDUIT, TYPE C F 117

52 611 18" CONDUIT, TYPE B F 46

53 611 18" CONDUIT, TYPE C F 69

54 611 72" CONDUIT, TYPE B F 56

55 611 CATCH BASIN No. 2-3 EA 2

56 611 CATCH BASIN No. 2-6 EA 1

57 611 CATCH BASIN No. 3A EA 13

58 611 CATCH BASIN No. 3 EA 4

59 611 CATCH BASIN No. 6 EA 1

60 611 MANHOLE No. 3 EA 8

61 611 MANHOLE No. 3MH EA 4

62 611 MANHOLE ADJUSTED TO GRADE EA 2

63 611 MONUMENT BOX  ADJUSTED TO GRADE EA 1

64 611 6" CONDUIT, TYPE B (SANITARY) F 100

65 611 6" CONDUIT, TYPE C (SANITARY) F 100

66 611 12" CONDUIT, TYPE B (SANITARY) F 5

67 611 MANHOLE No. 3 (SANITARY) EA 1

68 611 MANHOLE ADJUSTED TO GRADE (SANITARY) EA 7

69

611 PRE- AND POST-CONSTRUCTION REMOTE INSPECTION OF 

EXISTING 12" SANITARY SEWER LS 1

70 SPL CONCRETE MASONRY (SANITARY) CY 1
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71 614 MAINTAINING TRAFFIC LS 1

72

614 LAW ENFORCEMENT OFFICER W/PATROL CAR FOR 

ASSISTANCE HR 750

73 614 WORK ZONE CENTERLINE, CLASS I, 740.06, TYPE 1 F 13150

74 614 WORK ZONE LANE LINE, CLASS I, 740.06, TYPE 1 F 2700

75 614 WORK ZONE EDGE LINE, CLASS I, 740.06, TYPE 1 F 5225

76 614 WORK ZONE CHANNELIZING LINE, CLASS I, 740.06, TYPE 1 F 1725

77 614 WORK ZONE DOTTED LINE, CLASS I, 740.06, TYPE 1 F 410

78

614 WORK ZONE TRANSVERSE/DIAGONAL LINE, CLASS I, 

740.06, TYPE 1 F 70

79 614 WORK ZONE STOP LINE, CLASS I, 642 PAINT F 270

80 614 WORK ZONE CROSSWALK LINE, CLASS I F 2300

81 614 WORK ZONE ARROW, CLASS I, 740.06, TYPE 1 EA 52

82 623 CONSTRUCTION LAYOUT STAKES AND SURVEYING LS 1

83 624 MOBILIZATION LS 1

84 653 TOPSOIL, FURNISHED & PLACED CY 150

85 659 SEEDING & MULCHING, CLASS 1 SY 1750

86 659 COMMERCIAL FERTILIZER TON 0.2

87 659 LIME AC 0.4

88 659 WATER MGAL 9.0

89 832 STORM WATER POLLUTION PLAN LS 1

90 832 EROSION CONTROL EA 50000

91 859 MANUFACTURED WATER QUALITY STRUCTURE, TYPE 1 EA 1

92

878 INSPECTION AND COMPACTION TESTING OF UNBOUND 

MATERIALS LS 1

93 SPL PERFORMANCE BOND LS 1

94

SPL FULL DEPTH PAVEMENT REPAIR, AS DIRECTED BY 

ENGINEER CY 2000

95 SPL STORM SEWER "AS BUILT" DRAWINGS LS 1

96 SPL FILL AND PLUG EXISTING CONDUIT F 2

97 SPL MODULAR LANDSCAPING WALL REMOVED AND RESET F 17

98 SPL ORNAMENTAL ALUMINUM FENCE, AS PER PLAN F 170

99

SPL GEOGRID FOR SUBGRADE STABILILZATION, AS PER PLAN, 

TENSAR BX1300 OR APPROVED EQUAL SY 2520

100 SPL TRENCH DRAIN F 60

101 SPL CORE INTO EXISTING CATCH BASIN LS 1

102 SPL CORE INTO EXISTING MANHOLE LS 1

103 SPL DETENTION BASIN INSPECTION AND REVIEW FEES LS 1

104 SPL UNDERCUTTING, AS DIRECTED BY ENGINEER CY 100

SUBTOTAL FOR ROADWAY ITEMS $__________
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105 625 LIGHT POLE REMOVED EA 3

106 625 GROUND ROD EA 9

107 625 2" CONDUIT, 725.05 F 145

108 625 3" CONDUIT, 725.05 F 70

109 625 CONDUIT, JACKED OR DRILLED, 725.04 F 485

110 625 TRENCH, 24" DEEP F 190

111 625 PULL BOX, 725.08, 18" EA 7

112 625 PULL BOX, 725.08, 24" EA 2

113 630 COVERING OF SIGN EA 34

114 630 SIGN HANGER ASSEMBLY, MAST ARM EA 23

115 630 SIGN HANGER ASSEMBLY, POLE MOUNTED EA 2

116 630 GROUND MOUNTED SIGN SUPPORT, #3 POST F 230

117 630 SIGN POST REFLECTOR EA 4

118 630 SIGNS, FLAT SHEET SF 195

119 630 SIGNS, STREET NAME, AS PER PLAN EA 7

120 630 REMOVAL & DISPOSAL OF GROUND MOUNTED SIGN EA 20

121 630 REMOVAL & REERECTION OF GROUND MOUNTED SIGN EA 1

122

630 REMOVAL & DISPOSAL OF GROUND MOUNTED POST 

SUPPORT EA 20

123 630 REMOVAL & DISPOSAL OF POLE MOUNTED SIGN EA 13

124 632 CONDUIT RISER, 2" DIAMETER EA 2

125

632 PEDESTRIAN SIGNAL HEAD (LED), TYPE D2, COUNTDOWN, 

AS PER PLAN EA 12

126 632 PEDESTRIAN PUSHBUTTON EA 6

127

632 VEHICULAR SIGNAL HEAD (LED), 3 SECTION, 12" LENS, 1-

WAY, POLYCARBONATE, AS PER PLAN, YELLOW WITH 

BACKPLATE EA 9

128

632 VEHICULAR SIGNAL HEAD (LED), 5 SECTION, 12" LENS, 1-

WAY, POLYCARBONATE, AS PER PLAN, YELLOW WITH 

BACKPLATE EA 8

129

632 SIGNAL SUPPORT TC-12.30, DESIGN 8 POLE w/MAST ARMS 

TC-81.21, DESIGN 11 & DESIGN 13, AS PER PLAN EA 1

130 632 SIGNAL SUPPORT, TYPE TC-81.21, DESIGN 2, AS PER PLAN EA 1

131 632 SIGNAL SUPPORT, TYPE TC-81.21, DESIGN 3, AS PER PLAN EA 1

132 632 SIGNAL SUPPORT, TYPE TC-81.21, DESIGN 11, AS PER PLAN EA 3

133 632 SIGNAL CABLE, 3 CONDUCTOR, No. 14 AWG F 1210

134 632 SIGNAL CABLE, 5 CONDUCTOR, No. 14 AWG F 1500

135 632 SIGNAL CABLE, 7 CONDUCTOR, No. 14 AWG F 3065

136 632 POWER CABLE, 3 CONDUCTOR, No. 6 AWG F 200

137 632 POWER SERVICE, AS PER PLAN EA 2
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138 632 SIGNAL SUPPORT FOUNDATION EA 6

139 632 PEDESTAL FOUNDATION EA 4

140 632 PEDESTAL 8', TRANSFORMER BASE EA 4

141

632 REMOVAL OF TRAFFIC SIGNAL INSTALLATION, AS PER 

PLAN EA 2

142 632 COVERING OF VEHICULAR SIGNAL HEAD EA 17

143 632 COVERING OF PEDESTRIAN SIGNAL HEAD EA 12

144 633 CABINET FOUNDATION EA 1

145 633 CONTROLLER WORK PAD EA 2

146 633 UNINTERRUPTIBLE POWER SUPPLY (UPS), 1000 WATT, AS EA 2

147

633 CONTROLLER UNIT, TYPE 170E w/CABINET, TYPE 332, AS 

PER PLAN EA 1

148

633 CONTROLLER UNIT, TYPE 170E w/CABINET, TYPE 336, AS 

PER PLAN EA 1

149 644 EDGE LINE, 4" F 320

150 644 LANE LINE, 4" F 2700

151 644 CENTERLINE F 5975

152 644 CHANNELIZING LINE, 8" F 1190

153 644 TRANSVERSE/DIAGONAL LINE F 65

154 644 DOTTED LINE, 6" F 235

155 644 STOP LINE F 200

156 644 CROSSWALK LINE F 795

157 644 LANE ARROWS EA 34

158 644 PARKING LOT STALL MARKING F 1295

159 644 REMOVAL OF PAVEMENT MARKING F 975

160 816 VIDEO DETECTION SYSTEM EA 2

161 816 VIDEO DETECTION SYSTEM, AS PER PLAN EA 2

162 503 UNCLASSIFED EXCAVATION CY 50

163 518 POROUS BACKFILL CY 15

164 518 4" PERFORATED CORRUNGATED PLASTIC PIPE F 115

165 610 MODULAR WALL SF 480

166 SPL FILTER FABRIC SY 30

167 SPL LOW PERMEABILITY GRANULAR MATERIAL CY 5

168 SPL WORK INVOLVING PETROLEUM CONTAMINATED SOIL TON 10

SUBTOTAL FOR TRAFFIC CONTROL & SIGNAL ITEMS $_________
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169 604 ADJUST EXISTING VALVE CHAMBER TO GRADE EA 10

170

1101 FURNISH & LAY 6" DUCTILE IRON PIPE CLASS 55 

MECHANICAL JOINTS & FITTINGS F 117

171

1101 FURNISH & LAY 8" DUCTILE IRON PIPE CLASS 55 

MECHANICAL JOINTS & FITTINGS F 51

172

1101 FURNISH & LAY 24" DUCTILE IRON PIPE CLASS 55 

MECHANICAL JOINTS & FITTINGS F 36

173 1110 CONCRETE CLASS QC CY 16

174 1113 RELOCATED FIRE HYDRANT EA 5

175 1115 FURNISH & INSTALL FIRE HYDRANT EXTENSION (6" LONG) EA 4

176

1115 FURNISH & INSTALL FIRE HYDRANT EXTENSION (12" 

LONG) EA 1

177

1115 FURNISH & INSTALL FIRE HYDRANT EXTENSION (18" 

LONG) * EA 1

178 1116 FURNISH & INSTALL VALVE BOX COMPLETE EA 1

179 1122 REMOVE EXISTING VALVE BOX EA 1

180 1125 RESET EXISTING VALVE BOX COMPLETE EA 31

181

1126 FURNISH & INSTALL 3/4" COPPER SERVICE PIPE W/AQUA 

SHIELD F 588

182

1126 FURNISH & INSTALL 1" COPPER SERVICE PIPE W/AQUA 

SHIELD F 195

183

1126 FURNISH & INSTALL 1 1/2" COPPER SERVICE PIPE W/AQUA 

SHIELD F 24

184

1126 FURNISH & INSTALL 2" COPPER SERVICE PIPE W/AQUA 

SHIELD F 151

185 1131 FURNISH & INSTALL CURB & ROADWAY BOX (RENEW) EA 28

186 1132 RESET EXISTING CURB & ROADWAY BOX EA 3

187 1134 RELOCATE EXISTING 5/8" FROST-PROOF METER SETTING EA 3

188 1134 RELOCATE EXISTING 3/4" FROST-PROOF METER SETTING EA 1

189 1134 RELOCATE EXISTING 1" FROST-PROOF METER SETTING EA 1

190 1134 RELOCATE EXISTING 1 1/2" FROST-PROOF METER SETTING EA 2

191 509 REINFORCING STEEL LBS 2,167

192 602 BRICK MASONRY * CY 1

193 638 SHEETING & BRACING ORDERED LEFT IN PLACE * MFBM 1

 * DENOTES WATER WORKS CONTINGENCY ITEM

SUBTOTAL FOR WATER WORKS ITEMS $_________

CONTINGENCY AMOUNT $400,000.00
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ALTERNATE ITEMS

194 611 12" CONDUIT, TYPE B, 707.33, W/CLSM-CDF BACKFILL F 518

195 611 12" CONDUIT, TYPE C, 707.33 F 81

196 611 15" CONDUIT, TYPE B, 707.33, W/CLSM-CDF BACKFILL F 17

197 611 15" CONDUIT, TYPE C, 707.33 F 117

198 611 18" CONDUIT, TYPE B, 707.33, W/CLSM-CDF BACKFILL F 46

199 611 18" CONDUIT, TYPE C, 707.33 F 69

200 611 72" CONDUIT, TYPE B, 707.33, W/CLSM-CDF BACKFILL F 56

TOTAL FOR PROJECT $_________

(DO NOT INCLUDE ALTERNATE ITEMS)

CONTRACTOR'S NAME: 

______________________________________

CONTRACTOR'S ADDRESS: ______________________

____________________________________________
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